EXHIBIT A

Borough of Fair Lawn

Department of Engineering

MEMORANDUM

Date:

October 19, 2022

To:

Jim Van Kruiningen, Borough Manager

From:

Kenneth Torres, Assistant Engineer

Sub:

Project # 2362 Bellair Avenue Road Improvements

As per our conversation, I have reviewed all bids submitted on the above subject. Attached is a bid summary sheet. The bid proposal submitted by Reivax Contracting Corp. was found to be complete. References indicated that the Contractor completed work satisfactory.

Therefore, I recommend to you that the contract be awarded to Reivax Contracting Corp., the low bidder in the amount of \$101,895.98.

I recommend that this is placed on the Council's next meeting agenda.

C: Municipal Clerk

Borough of Fair Lawn
BID SUMMARY SHEET

Engineering Department

Project No. 2362 Proj. Name: Bellair Avenue Road Improvements Bid Date: October 18, 2022				ENGINEER'S ESTIMATE		Reivax Contracting Corp. 165 River Road Flemington, NJ 08822		AJM Contractors 300 Kuler Rd Clifton, NJ 07011		DLS Contracting Inc. 36 Montesano Road Fairfield, NJ 07004		American Asphalt & Trucking LLC 818 Summer Avenue, Floor 1 Newak, NJ 07104	
Item #	Description	Unit	Quantity	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
la	Excavation, Unclassified	C.Y.	20	45.00	900.00	48.35	967.00	29.00	580.00	70.00	1,400.00	0.01	0,:
2a	HMA Milling, 3" or less	S.Y.	4,880	5.00	24,400.00	4.40	21,472.00	3.95	19,276.00	4.95	24,156.00	5.71	27,864.8
3a	Reset Existing Casting	Unit	1	400.00	400.00	390.00	390.00	200.00	200.00	100.00	100.00	0.01	0.0
3b	Reconstructed Inlet, Type B, using new casting	Unit	2	1,500.00	3,000.00	3,300.00	6,600.00	1,700.00	3,400.00	2,100.00	4,200.00	2,000.00	4,000.0
4a	Curb Piece ('N-Eco')	Unit	1	365.00	365.00	496.00	496.00	400.00	400.00	325.00	325.00	400.00	400.0
4b	Bicycle Safe Grate ('N-Eco')	Unit	1	320.00	320.00	448.00	448.00	400.00	400.00	325.00	325.00	400.00	400.0
5a	8" x 18" Concrete Vertical Curb	L.F.	51	50.00	2,550.00	35.30	1,800.30	59.00	3,009.00	39.00	1,989.00	70.00	3,570.0
6a	Concrete Sidewalk 4" thick	S.Y.	39	85.00	3,315.00	80.32	3,132.48	100.00	3,900.00	85.00	3,315.00	175.00	6,825.0
6b	Detectable Warning Surface (new ramp)	S.Y.	3	300.00	900.00	785.00	2,355.00	195.00	585.00	220.00	660.00	250.00	750.0
7	Dense Graded Aggregate Base Course, Variable Thickness	C.Y.	10	35.00	350.00	199.75	1,997.50	55.00	550.00	40.00	400.00	0.01	0.1
8a	Hot Mix Asphalt 19M-64 Base Course	Tons	10	85.00	850.00	72.00	720.00	100.00	1,000.00	110.00	1,100.00	0.01	0.1
8b	Hot Mix Asphalt 9.5M-64 Surface Course	Tons	575	100.00	57,500.00	90.00	51,750.00	114.00	65,550.00	110.00	63,250.00	106.90	61,467.5
9a	Traffic Stripes, 6"	L.F.	149	1.50	223.50	4.62	688.38	7.00	1,043.00	5.00	745.00	4.62	688.38
9b	Traffic Stripes, 12"	L.F.	43	4.00	172.00	9.24	397.32	13.00	559.00	9.00	387.00	9.24	397.32
9c	Traffic Stripes, 4"	L.F.	220	1.00	220.00	3.10	682.00	5.00	1,100.00	3.00	660.00	3.08	677.60
10	Project Allowance	L.S.	1	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00
11	Fuel Price Adjustment	Dollars	1	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00	1,700.00
	as per Sec. 160 as currently amended Asphalt Price Adjustment	Dollars	1	1,300.00	1,300.00	1,300.00	1,300.00	1,300.00	1,300.00	1,300.00	1,300.00	1,300.00	1,300.00
12 Project			Section 1	D&L Paving Contra 675 Franklin Avc. Nutley, NJ 07110	103,465.50	4 Clean-Up Inc. PO Box 5098 North Bergen, N	101,895.98		109,552.00		111,012.00	THE STATE OF THE S	115,041.01
Projec	TOTALS 1 No. 2362 iame : Bellair Avenue Road Improvements			D&L Paving Contra 675 Franklin Avc.	200000000000000000000000000000000000000	PO Box 5098			109,552.00		111,012.00		115,041.01
Project Proj. N Bid Da Item#	TOTALS 1 No. 2362 iame: Bellair Avenue Road Improvements te: October 18, 2022 Description	Unit	Quantity	D&L Paving Contra 675 Franklin Avc.	200000000000000000000000000000000000000	PO Box 5098		Unit Price	109,552.00 Amount	Unit Price	111,012.00 Amount	Unit Price	115,041.01 Amount
Project Proj. N Bid Da Item#	TOTALS t No. 2362 same : Bellair Avenue Road Improvements te: October 18, 2022 Description Removal of Driveway Encroachment (Chip/Saw Cut)	Unit Unit	Quantity 20	D&L Paving Contra 675 Franklin Ave. Nutley, NJ 07110	ctors Inc.	PO Box 5098 North Bergen, N	J 07047	Unit Price	CONTRACTOR	Unit Price		Unit Price	
Project Proj. N Bid Da Item#	TOTALS I No. 2362 Iame: Bellair Avenue Road Improvements te: October 18, 2022 Description Removal of Driveway Encroachment (Chip/Saw Cut) HMA Milling, 3" or less	Unit	Quantity	D&L Paving Contra 675 Franklin Ave. Nutley, NJ 07110 Unit Price	Amount	PO Box 5098 North Bergen, N	U 07047 Amount	Unit Price	CONTRACTOR	Unit Price		Unit Price	
Project Proj. N Bid Da Item#	TOTALS t No. 2362 same : Bellair Avenue Road Improvements te: October 18, 2022 Description Removal of Driveway Encroachment (Chip/Saw Cut)	Unit Unit	Quantity 20	D&L Paving Contra 675 Franklin Ave. Nutley, NJ 07110 Unit Price	Amount	PO Box 5098 North Bergen, N Unit Price	Amount 20.00	Unit Price	CONTRACTOR	Unit Price		Unit Price	
Project Proj. N Bid Da Item # 1a 2a 3a 3b	TOTALS I No. 2362 iame: Bellair Avenue Road Improvements te: October 18, 2022 Description Removal of Driveway Encroachment (Chip/Saw Cut) HMA Milling, 3" or less Reset Existing Casting Reconstructed Inlet, Type B, using new casting	Unit Unit S.Y.	Quantity 20 4,880	D&L Paving Contra 675 Franklin Ave. Nutley, NJ 07110 Unit Price 45.00 6.35	Amount 900.00 30,988.00	PO Box 5098 North Bergen, N Unit Price 1.00 8.00	Amount 20.00 39,040.00	Unit Price	CONTRACTOR	Unit Price		Unit Price	
Project Proj. N Bid Da la 2a 3a 3b 4a	TOTALS I No. 2362 Iame: Bellair Avenue Road Improvements te: October 18, 2022 Description Removal of Driveway Encroachment (Chip/Saw Cut) HMA Milling, 3" or less Reset Existing Casting Reconstructed Inlet, Type B, using new casting Curb Piece ("N-Eco")	Unit Unit S.Y. Unit	Quantity 20 4,880	D&L Paving Contra 675 Franklin Ave. Nutley, NJ 07110 Unit Price 45.00 6.35	Amount 900.00 30,988.00	PO Box 5098 North Bergen, N Unit Price 1.00 8.00 100.00	Amount 20.00 39,040.00	Unit Price	CONTRACTOR	Unit Price		Unit Price	
Project Proj. N Bid Da Item # 1a 2a 3a 3b 4a	TOTALS I No. 2362 Iame: Bellair Avenue Road Improvements te: October 18, 2022 Description Removal of Driveway Encroachment (Chip/Saw Cut) HMA Milling, 3" or less Reset Existing Casting Reconstructed Inlet, Type B, using new casting Curb Piece ('N-Eco') Bicycle Safe Grate ('N-Eco')	Unit Unit S.Y. Unit Unit	Quantity 20 4,880 1 2	D&L Paving Contro 675 Franklin Ave. Nutley, NJ 07110 Unit Price 45.00 6.35 1.00 1,800.00	Amount 900.00 30,988.00 1.00 3,600.00	PO Box 5098 North Bergen, N Unit Price 1.00 8.00 100.00 2,000.00	Amount 20.00 39,040.00 100.00 4,000.00	Unit Price	CONTRACTOR	Unit Price		Unit Price	
Project Proj. N Bid Da Item # 1a 2a 3a 3b 4a	TOTALS I No. 2362 Iame: Bellair Avenue Road Improvements te: October 18, 2022 Description Removal of Driveway Encroachment (Chip/Saw Cut) HMA Milling, 3" or less Reset Existing Casting Reconstructed Inlet, Type B, using new casting Curb Piece ("N-Eco")	Unit Unit S.Y. Unit Unit Unit	Quantity 20 4,880 1 2	D&L Paving Contra 675 Franklin Ave. Variley, NJ 07110 Unit Price 45.00 6.35 1.00 1,800.00 350.00	Amount 900.00 30,988.00 1.00 3,600.00 350.00	PO Box 5098 North Bergen, N Unit Price 1.00 8.00 100.00 2,000.00 350.00	Amount 20.00 39,040.00 100.00 4,000.00 350.00	Unit Price	CONTRACTOR	Unit Price		Unit Price	
Project Proj. N Bid Da la 2a 3b 4a 4b 5a 6a	TOTALS I No. 2362 Iame: Bellair Avenue Road Improvements te: October 18, 2022 Description Removal of Driveway Encroachment (Chip/Saw Cut) HMA Milling, 3" or less Reset Existing Casting Reconstructed Inlet, Type B, using new casting Curb Piece ('N-Eco') Bicycle Safe Grate ('N-Eco') 8" x 18" Concrete Vertical Curb Concrete Sidewalk 4" thick	Unit Unit S.Y. Unit Unit Unit Unit S.Y. Unit	Quantity 20 4,880 1 2 1 1 39	D.B.L. Paving Control of Translin Ave. Nurley, NJ 97110 Unit Price 45.00 6.35 1.00 1,800.00 350.00 75.00 150.00	Amount 900.00 30,988.00 1.00 3,600.00 350.00 3,825.00 5,850.00	PO Box 5098 North Bergen, N 1.00 8.00 100.00 2,000.00 350.00 400.00 50.00	Amount 20.00 39,040.00 100.00 4,000.00 350.00 400.00 2,550.00 4,680.00	Unit Price	CONTRACTOR	Unit Price		Unit Price	
Project Proj. N Bid Da Item # 1a 2a 3b 4a 4b 5a 6a 6b	TOTALS I No. 2362 Iame: Bellair Avenue Road Improvements te: October 18, 2022 Description Removal of Driveway Encroachment (Chip/Saw Cut) HMA Milling, 3" or less Resect Existing Casting Reconstructed Inlet, Type B, using new casting Curb Piece ('N-Eco') Bicycle Safe Grate ('N-Eco') 8" x 18" Concrete Vertical Curb Concrete Sidewalk 4" thick Detectable Warning Surface (new ramp)	Unit Unit S.Y. Unit Unit Unit Unit L.F. S.Y. S.Y.	Quantity 20 4,880 1 2 1 1 51 39 3	DAL Paving Control Ave. Natley, NJ 07110 Unit Price 45.00 6.35 1.00 1.800.00 350.00 75.00 150.00 260.00	Amount 900.00 30,988.00 1.00 3,600.00 350.00 3,825.00 5,850.00 780.00	PO Box 5098 North Bergen, N Unit Price 1.00 8.00 100.00 2,000.00 350.00 400.00 50.00	Amount 20.00 39,040.00 100.00 4,000.00 350.00 400.00 2,550.00	Unit Price	CONTRACTOR	Unit Price		Unit Price	
Project Proj. N Bid Da Litem # La Sa	TOTALS I No. 2362 Iame: Bellair Avenue Road Improvements te: October 18, 2022 Description Removal of Driveway Encroachment (Chip/Saw Cut) HMA Milling, 3" or less Reset Existing Casting Reconstructed Inlet, Type B, using new casting Curb Piece ("N-Eco") Bicycle Safe Grate ("N-Eco") 8" x 18" Concrete Vertical Curb Concrete Sidewalk 4" thick Detectable Warning Surface (new ramp) Dense Graded Aggregate Base Course, Variable Thickness	Unit Unit S.Y. Unit Unit Unit Unit Unit Cont Cont Cont Cont Cont Cont Cont Con	Quantity 20 4,880 1 2 1 1 51 39 3 10	DAL Paving Control Ave. Nutley, NJ 07110 Unit Price 45.00 6.35 1.00 1,800.00 350.00 75.00 150.00 260.00 1.00	Amount 900.00 30,988.00 1.00 3,600.00 350.00 350.00 3825.00 5.850.00 780.00	PO Box 5098 North Bergen, N 1.00 8.00 100.00 2,000.00 350.00 400.00 50.00	Amount 20.00 39,040.00 100.00 4,000.00 350.00 400.00 2,550.00 4,680.00	Unit Price	CONTRACTOR	Unit Price		Unit Price	
Project Proj. N Bid Da la 2a 3a 3b 4a 4b 5a 6a 6b 7	TOTALS I No. 2362 Iame: Bellair Avenue Road Improvements te: October 18, 2022 Description Removal of Driveway Encroachment (Chip/Saw Cut) HMA Milling, 3" or less Reset Existing Casting Reconstructed Inlet, Type B, using new casting Curb Piece ("N-Eco") Bicycle Safe Grate ("N-Eco") Bicycle Safe Grate ("N-Eco") 8" x 18" Concrete Vertical Curb Concrete Sidewalk 4" thick Detectable Warning Surface (new ramp) Dense Graded Aggregate Base Course, Variable Thickness Hot Mix Asphalt 19M-64 Base Course	Unit Unit S.Y. Unit Unit Unit Unit Unit Conit Unit Conit Con	Quantity 20 4,880 1 2 1 1 51 39 3 10	D.B.L. Paving Control of 275 Fanklin Ave. Nurley, NJ 07110 Unit Price 45.00 6.35 1.00 1.800.00 350.00 75.00 150.00 260.00 1.00 100.00	Amount 900.00 30,988.00 1.00 3,600.00 350.00 350.00 780.00 10.00 1,000.00	PO Box 5098 North Bergen, N 1.00 1.00 8.00 100.00 2.000.00 350.00 400.00 50.00 120.00 350.00 1.00 40.00	Amount 20.00 39,040.00 100.00 4,000.00 350.00 400.00 1,050.00 1,050.00 10.00 400.00	Unit Price	CONTRACTOR	Unit Price		Unit Price	
Project Proj. N Bid Da Ltem # La	TOTALS I No. 2362 Iame: Bellair Avenue Road Improvements te: October 18, 2022 Description Removal of Driveway Encroachment (Chip/Saw Cut) HMA Milling, 3" or less Reset Existing Casting Reconstructed Inlet, Type B, using new casting Curb Piece ('N-Eco') Bicycle Safe Grate ('N-Eco') Bicycle Safe Grate ('N-Eco') 8" x 18" Concrete Vertical Curb Concrete Sidewalk 4" thick Detectable Warning Surface (new ramp) Dense Graded Aggregate Base Course, Variable Thickness Hot Mix Asphalt 19M-64 Base Course Hot Mix Asphalt 19M-64 Base Course	Unit Unit S.Y. Unit Unit Unit Unit L.F. S.Y. S.Y. C.Y. Tons	Quantity 20 4,880 1 2 1 1 51 39 3 10 10 575	D.B.L. Paving Control of 25 Franklin Ave. Nurley, NJ 07110 Unit Price 45.00 6.35 1.00 1.800.00 350.00 75.00 150.00 100.00 100.00 100.00	Amount 900.00 30,988.00 1.00 3,690.00 350.00 350.00 350.00 10.00 1,000.00 63,135.00	PO Box 5098 North Bergen, N Unit Price 1.00 8.00 100.00 2,000.00 350.00 400.00 50.00 120.00 350.00 1.00 40.00 1.00	Amount 20.00 39,040.00 100.00 4,000.00 350.00 400.00 1,050.00 1,050.00 400.00 70,725.00	Unit Price	CONTRACTOR	Unit Price		Unit Price	
Project Proj. N Bid Da 1a 2a 3a 3b 4a 4b 5a 6a 6b 7 8a 8b 9a	TOTALS I No. 2362 Iame: Bellair Avenue Road Improvements te: October 18, 2022 Description Removal of Driveway Encroachment (Chip/Saw Cut) HMA Milling, 3" or less Reset Existing Casting Reconstructed Inlet, Type B, using new casting Curb Piece ('N-Eco') Bicycle Safe Grate ('N-Eco') 8" x 18" Concrete Vertical Curb Concrete Sidewalk 4" thick Detectable Warning Surface (new ramp) Dense Graded Aggregate Base Course, Variable Thickness Hot Mix Asphalt 19M-64 Base Course Hot Mix Asphalt 19M-64 Base Course Hot Mix Asphalt 19.5M-64 Surface Course Traffic Stripes, 6"	Unit Unit S.Y. Unit Unit Unit Unit L.F. S.Y. C.Y. Tons Tons L.F.	Quantity 20 4,880 1 2 1 1 51 39 3 10 10 575 149	D.B.L. Paving Contract 675 Franklin Ave. Nurley, NJ 07110 Unit Price 45.00 6.35 1.00 1.800.00 350.00 75.00 150.00 260.00 1.00 100.00 109.80 5.20	Amount 900.00 30,988.00 1.00 3,600.00 350.00 350.00 350.00 10.00 1,000.00 1,000.00 63,135.00 774.80	PO Box 5098 North Bergen, N Unit Price 1.00 8.00 100.00 2,000.00 350.00 400.00 50.00 120.00 350.00 1.00 40.00 1.00 40.00 1.23.00 4.20	Amount 20.00 39,040.00 100.00 4,000.00 350.00 400.00 2,550.00 1,050.00 10.00 400.00 70,725.00 625.80	Unit Price	CONTRACTOR	Unit Price		Unit Price	
Project Proj. N Project Proj. N Proj.	TOTALS I No. 2362 Iame: Bellair Avenue Road Improvements te: October 18, 2022 Description Removal of Driveway Encroachment (ChipiSaw Cut) HMA Milling, 3" or less Reset Existing Casting Reconstructed Inlet, Type B, using new casting Curb Piece ('N-Eco') Bicycle Safe Grate ('N-Eco') 8" x 18" Concrete Vertical Curb Concrete Sidewalk 4" thick Detectable Warning Surface (new ramp) Dense Graded Aggregate Base Course, Variable Thickness Hot Mix Asphalt 19M-64 Base Course Hot Mix Asphalt 19M-64 Base Course Hot Mix Asphalt 9.5M-64 Surface Course Traffic Stripes, 6" Traffic Stripes, 6."	Unit Unit S.Y. Unit Unit Unit Unit L.F. S.Y. C.Y. Tons L.F. L.F.	Quantity 20 4,880 1 2 1 1 51 39 3 10 10 575 149 43	D&L Paving Contract of 35 Franklin Ave. Nurley, NJ 07110 Unit Price 45.00 6.35 1.00 1,800.00 350.00 75.00 150.00 100.00 100.00 100.00 100.00 100.00	Amount 900.00 30,988.00 1.00 3,600.00 350.00 350.00 780.00 11,000.00 63,135.00 774.80 430.00	PO Box 5098 North Bergen, N 1.00 8.00 100.00 2,000.00 350.00 400.00 50.00 120.00 350.00 1.00 40.00 1.23.00 4.20 8.40	Amount 20.00 39,040.00 100.00 4,000.00 350.00 400.00 2,550.00 4,680.00 1,050.00 400.00 70,725.00 625.80 361.20	Unit Price	CONTRACTOR	Unit Price		Unit Price	
Project Proj. N Bid Da Ltem # La 2a 3a 4b 5a 6a 6b 7 8a 8b 9a 9b 9c	TOTALS I No. 2362 Iame: Bellair Avenue Road Improvements te: October 18, 2022 Description Removal of Driveway Encroachment (ChipiSaw Cut) HMA Milling, 3" or less Reset Existing Casting Reconstructed Inlet, Type B, using new casting Curb Piece ('N-Eco') Bicycle Safe Grate ('N-Eco') 8" x 18" Concrete Vertical Curb Concrete Sidewalk 4" thick Detectable Warning Surface (new ramp) Dense Graded Aggregate Base Course, Variable Thickness Hot Mix Asphalt 19M-64 Base Course Hot Mix Asphalt 19M-64 Surface Course Traffic Stripes, 6" Traffic Stripes, 6" Traffic Stripes, 12" Traffic Stripes, 4"	Unit Unit S.Y. Unit Unit Unit L.F. S.Y. C.Y. Tons Tons L.F. L.F. L.F.	Quantity 20 4,880 1 2 1 1 51 39 3 10 10 575 149 43 220	D&L Paving Contract of 35 Franklin Ave. Nurley, NJ 07110 Unit Price 45.00 6.35 1.00 1,800.00 350.00 75.00 100.00 100.00 100.00 100.00 5.20 10.00 3.50 3.50 3.50	Amount 900.00 30,988.00 1.00 3,600.00 350.00 350.00 780.00 10.00 1,000.00 63,135.00 774.80 430.00 770.00	PO Box 5098 North Bergen, N Unit Price 1.00 8.00 100.00 2,000.00 350.00 400.00 50.00 120.00 350.00 1.00 40.00 1.00 40.00 1.23.00 4.20	Amount 20.00 39,040.00 100.00 4,000.00 350.00 400.00 2,550.00 1,050.00 10.00 400.00 70,725.00 625.80	Unit Price	CONTRACTOR	Unit Price		Unit Price	
Project Proj. N Bid Da Ltem # 1a 2a 3a 4b 5a 6a 6b 7 8a 8b 9a 9b 9c 10	TOTALS I No. 2362 Jame: Bellair Avenue Road Improvements te: October 18, 2022 Description Removal of Driveway Encroachment (Chip/Saw Cut) HMA Milling, 3" or less Reset Existing Casting Reconstructed Inlet, Type B, using new casting Curb Piece ('N-Eco') Bicycle Safe Grate ('N-Eco') Bicycle Safe Grate ('N-Eco') Bicycle Safe Grate ('N-Eco') Bern 18" Concrete Sidewalk 4" thick Detectable Warning Surface (new ramp) Dense Graded Aggregate Base Course, Variable Thickness Hot Mix Asphalt 19M-64 Base Course Hot Mix Asphalt 19M-64 Surface Course Traffic Stripes, 6" Traffic Stripes, 6" Traffic Stripes, 12" Traffic Stripes, 4" Project Allowance Fiel Price Adjustment	Unit Unit S.Y. Unit Unit Unit Unit LF. S.Y. Tons Tons L.F. L.F. L.S.	Quantity 20 4,880 1 2 1 1 51 39 3 10 10 575 149 43 220 1	D&L Paving Contract of 35 Franklin Ave. Nurley, NJ 07110 Unit Price 45.00 6.35 1.00 1,800.00 350.00 75.00 150.00 100.00 100.00 100.00 100.00 100.00	Amount 900.00 30,988.00 1.00 3,600.00 350.00 350.00 780.00 11,000.00 63,135.00 774.80 430.00	PO Box 5098 North Bergen, N 1.00 8.00 100.00 2,000.00 350.00 400.00 50.00 120.00 350.00 1.00 40.00 1.23.00 4.20 8.40	Amount 20.00 39,040.00 100.00 4,000.00 350.00 400.00 2,550.00 4,680.00 1,050.00 400.00 70,725.00 625.80 361.20	Unit Price	CONTRACTOR	Unit Price		Unit Price	
Project Proj. N Bid Da 1a 2a 3a 3b 4a 4b 5a 6a 6b 7 8a 8b 9a 9b 9c 10	TOTALS I No. 2362 Jame: Bellair Avenue Road Improvements te: October 18, 2022 Description Removal of Driveway Encroachment (ChipiSaw Cut) HMA Milling, 3" or less Resed Existing Casting Reconstructed Inlet, Type B, using new casting Curb Piece ('N-Eco') Bicycle Safe Grate ('N-Eco') 8" x 18" Concrete Vertical Curb Concrete Sidewalk 4" thick Detectable Warning Surface (new ramp) Dense Graded Aggregate Base Course, Variable Thickness Hot Mix Asphalt 19M-64 Base Course Hot Mix Asphalt 19M-64 Surface Course Traffic Stripes, 12" Traffic Stripes, 4" Project Allowance Freel Price Adjustment as per Sec. 160 as currently amended	Unit Unit S.Y. Unit Unit Unit Unit L.F. S.Y. Tons Tons L.F. L.F. L.S. Dollars	Quantity 20 4,880 1 2 1 1 51 39 3 10 10 575 149 43 220 1	DALL Paving Control No. 1075 Franklin Ave. Nutley, NJ 07110 Unit Price 45.00 6.35 1.00 1.800.00 350.00 350.00 150.00 100.00 109.80 5.20 10.00 3.50 5.00 1.700 10.00 10.00 10.00 10.00 10.00 10.00 10.00 10.00 10.00 10.00 10.00 10.00 10.00 10.00 10.00 10.00	Amount 900.00 30,988.00 1.00 3,600.00 350.00 350.00 780.00 10.00 1,000.00 63,135.00 774.80 430.00 770.00	PO Box 5098 North Bergen, N 1.00 8.00 100.00 2,000.00 350.00 400.00 50.00 120.00 350.00 1.00 40.00 123.00 4.20 8.40 2.80	Amount 20.00 39,040.00 100.00 4,000.00 350.00 400.00 1,050.00 10.00 400.00 70,725.00 625.80 361.20 616.00	Unit Price	CONTRACTOR	Unit Price		Unit Price	
Project Proj. N Bid Da Ltem # La	TOTALS 1 No. 2362 Iame: Bellair Avenue Road Improvements te: October 18, 2022 Description Removal of Driveway Encroachment (Chip/Saw Cut) HMA Milling, 3" or less Reset Existing Casting Reconstructed Inlet, Type B, using new casting Curb Piece ('N-Eco') Bicycle Safe Grate ('N-Eco') 8" x 18" Concrete Vertical Curb Concrete Sidewalk 4" thick Detectable Warning Surface (new ramp) Dense Graded Aggregate Base Course, Variable Thickness Hot Mix Asphalt 19M-64 Base Course Hot Mix Asphalt 19M-64 Surface Course Traffic Stripes, 6" Traffic Stripes, 12" Traffic Stripes, 4" Project Allowance Fuel Price Adjustment	Unit Unit S.Y. Unit Unit Unit Unit LF. S.Y. Tons Tons L.F. L.F. L.S.	Quantity 20 4,880 1 2 1 1 51 39 3 10 10 575 149 43 220 1	DAL Paving Control Ave. Nutley, NJ 07110 Unit Price 45.00 6.35 1.00 1.800.00 350.00 75.00 150.00 100.00 100.00 109.80 5.20 10.00 3.50 5.000.00	Amount 900.00 30,988.00 1.00 3,600.00 350.00 3,825.00 780.00 10,00 1,000.00 63,135.00 774.80 430.00 770.00 5,000.00	PO Box 5098 North Bergen, N 1.00 8.00 100.00 2,000.00 350.00 400.00 50.00 120.00 1.00 40.00 123.00 4.20 8.40 2.80 5,000.00	Amount 20.00 39,040.00 100.00 4,000.00 350.00 400.00 2,550.00 4,680.00 1,050.00 70,725.00 625.80 361.20 616.00 5,000.00	Unit Price	CONTRACTOR	Unit Price		Unit Price	

I herby certify that this is a true copy of the bids received on:

Tuesday, October 18, 2022